

SAFE ROADS TO PROSPERITY

ROADS AUTHORITY
Private Bag 12030
Ausspannplatz
Windhoek
NAMIBIA


NOTICE OF AWARD

BID NO: W/ONB/RA- 22/2023: LABOUR-BASED CONSTRUCTION OF GRAVEL DISTRICT ROAD D3622: OMUKUKUTU OMBOLOKA (APPROXIMATELY 32KM) IN THE OHANGWENA REGION

Award Date	Company/Entity Awarded	Awarded Amount (inclusive of VAT)
03 April 2023	Emirate Trading cc	N\$ 69 330 083.38 (Inclusive of VAT)



Established in terms of the Roads Authority Act, 1999 (Act 17 of 1999)
Board of Directors: Ms L. Brandt (Chairperson), Mr P. Muluti (Deputy Chairperson), Ms H. Amupolo, Mr T. Hamata, Mr G. Kadhikwa, Mr P. Greeff, Dr. G. Tshoopara



SAFE ROADS TO PROSPERITY

Procurement Reference No.: W/ONB/RA-22/2023

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

[Issued in terms of section 7(1) (i) of the Public Procurement Act, 2015]

**Roads Authority
Private Bag 12030
Windhoek, Namibia**

Website: www.ra.org.na

**Executive Summary of Bid Evaluation Report for Labour Based Road Construction
Services of a 32 km gravel district road (DR3622): Omukukutu – Omboloka in the
Ohangwena Region**

Reference number No.: W/ONB/RA-22/2023

1. Scope of Contract: Labour – based road construction to gravel standards
2. Procurement method used: Open National Bidding (ONB)
3. Date of Invitation of Bids: 7 September 2023
4. Closing date for submission of bids: 17 November 2023
5. Date and place of opening of bids: 17 November 2023 and at RA Head Office in Windhoek
6. Number of bids received by closing date: 12 bids
7. Responsiveness of bids:

Bidder' s Name	Pricing at Bid Opening N\$	Responsive or not responsive (Yes/ No)	Reasons why bid is not responsive
Efindano Maintenance JV Goreseb Trading cc	61,044,152.07	No	Both Main Contractor and A2 SME Contractor Social Security Certificate (SSC) expired before tender closing date
Odjove Trading & Construction JV Royal Construction cc	70,801,974.99	No	Main Contractor did not submit Bill of Quantity and the Original Main Contractor Bid Document Not submitted, Only Supporting Documents submitted for the Main Contractor.
FA Developers cc	62,221,269.92	No	Main Contractor Social Security Certificate (SSC)

			expired before tender closing date. SME Contractor for A2 SME Certificate and SME A1&B Did not submit Company registration documents.
Ndakalimwe Investment cc JV JDN Civil Engineer cc	68,021,624.02	Yes	
Mapares Investments cc	179,387,561.89	No	SME Contractor for A2 not a newcomer and is the same SME Contractor for A1 & B.
New Success Investments cc	49,900,140.45	No	SME Contractor for A2, Bill of Quantity not signed. SME Contractor A1&B SME Certificate not the company owner as per ITB 13.1 (j) and ITB 32.1
Emirates Trading cc	69,615,615.46	Yes	
West Trading cc	79,309,699.89	Yes	SME Contractor for A1&B altered the Provisional Sum for LB 13.03 (a) and did not completed the provided BOQ. SME Contractor owner for A2 did not provided SME Certificate and owner without

			National Diploma in Civil Eng.
Brandberg Construction cc	108,783,962.27	Yes	SME Contractor for A1 & B did not sign the summary of Schedule B BOQ and Schedule A1 BOQ completely not submitted with the bid. SME Contractor for A2, also did not sign schedule A2 BOQ summary page.
Eponga Trading cc	75,522,841.85	Yes	
Sash Trading & Earth works cc	72,109,898.16	Yes	
Nexus Civils (Pty) Ltd	79,455,800.16	Yes	